

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD

BIDDING DOCUMENT

For the

CONSTRUCTION/RENOVATION OF CLASSROOMS IN ECCDE, PRIMARY AND JUNIOR SECONDARY SCHOOLS



Through



NATIONAL COMPETITIVE BIDDING (NCB)

The Executive Chairman

Attention D. D. Works

State Universal Basic Education Board

No 7 Dogon Dutse

P.M.B. 2063, Jos

08035962108

08036073692

08137968748

info@plsubeb.gov.ng

www.plsubeb.gov.ng/advert

Bid Issuance Date: 18th February, 2019

Table of Contents

Section I. Invitation for Bids.....	3
Section II. Instructions to Bidders	Error! Bookmark not defined.
Table of Clauses.....	Error! Bookmark not defined.
Section III. Forms of Bid, Qualification Information,.....	27
Contractor's Bid.....	Error! Bookmark not defined.
Qualification Information	Error! Bookmark not defined.
Section V. Contract Data.....	30
Section VI. Specifications	Error! Bookmark not defined.
Section VII. Drawings	46
Section VIII. Bill of Quantities.....	47
Sample form-----	54

Section I. Invitation for Bids

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD (PLSUBEB), JOS

INVITATION TO TENDER FOR PROJECTS FEBRUARY, 2019

COUNTRY - **NIGERIA**
PROJECT - **UBE; 1ST – 4TH QTR 2015, AND, 1ST – 4TH QTR 2016**
NORMAL INTERVENTION

**DESCRIPTION OF PROJECTS: - CONSTRUCTION AND RENOVATION OF
CLASSROOMS**

COLLECTION OF TENDER DOCUMENT DATE: - **18th FEBRUARY, 2019**

TENDER OPENING DATE - **1st April, 2019.**

IFB NO. IFB/SUBEB/UBEC/NCB/001/2015-2016

1. *The Government of the Federal Republic of Nigeria* through the intervention of *Universal Basic Education Commission (UBEC)* and *Plateau State Government* have made available funds for the course of Universal Basic Education in the State and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and Construction of Classrooms/Offices in some Primary Schools/GJSS across Plateau State.
2. The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the Construction/Renovation of the following Schools.

LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION. 1ST – 4TH QUARTER 2015 AND 1ST – 4TH QUARTER 2016

FIRST QUARTER 2015					
S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
1	001	MANGU	LEA DANGKONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
2	002	JOS NORTH	GJSS DONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
3	003	JOS NORTH	GJSS TOWNSHIP	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
4	004	BASSA	GJSS ZAGUN	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
5	005	KANKE	GSS TOM TOM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
6	006	LANGTANG NORTH	GJSS KAPLAK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
7	007	MANGU	GJSS CHAKFEM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
8	008	SHENDAM	GJSS NGOOT-TUGUUT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
9	009	WASE	GJSS TAKALAFIYA LAMBA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
10	010	LANGTANG NORTH	LEA WALLANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
11	011	LANGTANG SOUTH	LEA BARRACKS	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

12	012	LANGTANG SOUTH	LEA PROJECT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
13	013	JOS SOUTH	ST. JOHNS RCM GOLD & BASE	RENOVATION OF FOUR CLASSROOMS/TWO OFFICES/STORE	C
14	014	BOKKOS	NOMADIC HOROP	RENOVATION OF THREE CLASSROOMS	
15	015	KANKE	LEA DANGKANG	RENOVATION OF THREE CLASSROOMS	A
16	016	PANKSHIN	GJSS KUMBUL KADUNG	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	C
17	017	BOKKOS	LEA MAKARANG	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	
18	018	BASSA	LEA RUMPAN GWAMNA	RENOVATION OF TWO CLASSROOMS	C
19	019	JOS EAST	LEA AKEEK	RENOVATION OF TWO CLASSROOMS	B
20	020	JOS EAST	LEA NATON FUSA	RENOVATION OF TWO CLASSROOMS	A
21	021	KANKE	LEA KUBUT	RENOVATION OF TWO CLASSROOMS	B
22	022	KANKE	LEA MYALCHE	RENOVATION OF TWO CLASSROOMS	B
23	023	KANKE	LEA NEMEL	RENOVATION OF TWO CLASSROOMS (MUD)	A
24	024	LANGTANG SOUTH	LEA LAMDUAL	RENOVATION OF TWO CLASSROOMS.	C
25	025	LANGTANG SOUTH	GJSS SABON GIDA	RENOVATION OF TWO CLASSROOMS/OFFICE.	C
26	026	JOS EAST	NOMADIC SARADANG	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	C
27	027	JOS EAST	LEA GODONG	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
28	028	KANAM	LEA GANGAR	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
29	029	LANGTANG NORTH	LEA KENSONG	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	B
30	030	LANGTANG SOUTH	LEA TIMLOH	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	A
31	031	JOS NORTH	ST. THERESA'S BOYS	RENOVATION THREE CLASSROOMS (BURNT BRICKS)	F
32	032	BARKIN LADI	LEA TUDUN MAZAT	RENOVATION OF TWO CLASSROOMS/DRAINAGE.	B
33	033	LANGTANG SOUTH	GJSS GAMAKAI	COMPLETION OF FOUR CLASSROOMS (MUD)	C
34	034	LANGTANG NORTH	LEA BILLER	COMPLETION OF THREE CLASSROOMS	B
35	035	LANGTANG NORTH	LEA KUYIN	COMPLETION OF THREE CLASSROOMS	B
36	036	BASSA	LEA GIMI	COMPLETION OF TWO CLASSROOMS	B
37	037	BOKKOS	LEA SUKEN - TOFF	COMPLETION OF TWO CLASSROOMS/OFFICE/STORE	
38	038	JOS SOUTH	LEA KANADAP	COMPLETION OF TWO CLASSROOMS/OFFICE/STORE	A
39	039	BARKIN LADI	LEA DORONG	COMPLETION OF TWO CLASSROOMS/OFFICE/STORE.	B
40	040	KANAM	LEA DAL	COMPLETION OF TWO CLASSROOMS/OFFICES/STORE	A

SECOND QUARTER 2015

LOT S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
41	041	BASSA	LEA ZIKE	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
42	042	BASSA	LEA TSIKA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
43	043	BASSA	LEA ZAGON DINYA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
44	044	BASSA	LEA IGWA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
45	045	BASSA	LEA KAN IYAKA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

46	046	BOKKOS	LEA MATAN KUBET MANGOR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
47	047	BOKKOS	ISLAMIYA TRANSFERRED BOKKOS	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
48	048	BOKKOS	LEA MARGIF GID	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
49	049	JOS EAST	NOMADIC ZANDI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
50	050	JOS EAST	LEA NATON FUSA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
51	051	JOS EAST	NOMADIC DEMSHUN	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
52	052	JOS SOUTH	LEA TIMTIM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
53	053	JOS SOUTH	LEA CHALLANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
54	054	KANAM	LEA WUM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
55	055	KANAM	NOMADIC TUNG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
56	056	LANGTANG NORTH	LEA BOBO	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
57	057	LANGTANG NORTH	LEA TOLBUT JIDADI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
58	058	RIYOM	LEA KUM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
59	059	PANKSHIN	GJSS TAL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
60	060	BARKIN LADI	LEA CHIT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
61	061	BOKKOS	LEA AYIH - GWANDE	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
62	062	KANAM	LEA TALBUSHI	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
63	063	SHENDAM	GSS SHENDAM	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	X
64	064	SHENDAM	GGSS SHENDAM	RENOVATION OF THREE CLASSROOMS	B
65	065	QUAANPAN	GJSS KWALLA	RENOVATION OF THREE CLASSROOMS (MUD)	G
66	066	PANKSHIN	GJSS PAI	RENOVATION OF THREE CLASSROOMS/OFFICE	C
67	067	QUAANPAN	GJSS BAKIN CIYAWA	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE (MUD).	C
68	068	RIYOM	GSS GANAWURI	RENOVATION OF THREE CLASSROOMS/TWO OFFICES	I
69	069	SHENDAM	GSS SHENDAM	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	Y
70	070	PANKSHIN	LEA LONGKAT CHIP	RENOVATION OF TWO CLASSROOMS	C
71	071	RIYOM	GSS BACHI	RENOVATION OF TWO CLASSROOMS	B
72	072	PANKSHIN	GJSS KAGU	RENOVATION OF TWO CLASSROOMS	C
73	073	MIKANG	GJSS LALIN	RENOVATION OF TWO CLASSROOMS	E
74	074	WASE	GJSS GUDUS	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	E
75	075	WASE	GJSS WADATA KASUWA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	A
76	076	MIKANG	GJSS TUNKUS	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	D
77	077	SHENDAM	GJSS KWANSAN	COMPLETION OF EXAMINATION HALL	G
78	078	MIKANG	GJSS PIAPUNG	COMPLETION OF TWO CLASSROOMS	F

THIRD QUARTER 2015

LOT					
S/N	NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
79	079	JOS EAST	LEA ANGWARE CENTRAL SCHOOL	CONSTRUCTION OF GATE HOUSE	
80	080	LANGTANG SOUTH	LEA SHIBER	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

81	081	KANKE	LEA NYINANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
82	082	KANKE	LEA MUNOK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
83	083	JOS EAST	LEA NABATONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
84	084	KANAM	LEA PISHEI-GONGTONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
85	085	KANKE	LEA DANGKUM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
86	086	LANGTANG SOUTH	LEA TIPPANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
87	087	MANGU	GINDIRI TOWNSHIP SCHOOL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
88	088	RIYOM	LEA GWONG TA-HOSS	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
89	089	QUAANPAN	GJSS KWANDE	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE.	D
90	090	KANKE	LEA MUNOK	RENOVATION OF THREE CLASSROOM/OFFICE/STORE	B
91	091	SHENDAM	T/BAPTIST SHENDAM	RENOVATION OF THREE CLASSROOMS	B
92	092	WASE	LEA PAKO	RENOVATION OF THREE CLASSROOMS	B
93	093	WASE	LEA BIYAK	RENOVATION OF THREE CLASSROOMS	B
94	094	JOS EAST	LEA ANGWARE CENTRAL SCHOOL	RENOVATION OF THREE CLASSROOMS	B
95	095	MANGU	LEA JIPAL	RENOVATION OF THREE CLASSROOMS	
96	096	QUAANPAN	LEA NPAP	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	A
97	097	MANGU	LEA TUL PUSHIT	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	A
98	098	PANKSHIN	LEA DUK	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE (MUD)	C
99	099	KANKE	LEA LUNGWA	RENOVATION OF TWO CLASSROOM/OFFICE/STORE (MUD)	A
100	100	MIKANG	NOMADIC DUGARAS	RENOVATION OF TWO CLASSROOMS	C
101	101	RIYOM	LEA TOM GANGARE	RENOVATION OF TWO CLASSROOMS	A
102	102	MANGU	LEA KWAGHAS PANYAM	RENOVATION OF TWO CLASSROOMS	A
103	103	MANGU	LEA KWAHAS LALEK	RENOVATION OF TWO CLASSROOMS (MUD)	D
104	104	PANKSHIN	LEA KOR	RENOVATION OF TWO CLASSROOMS/OFFICE	B
105	105	MANGU	LEA KWEREDU	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
106	106	RIYOM	LEA DIYAN	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	A
107	107	RIYOM	LEA GOLHOSS	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
108	108	SHENDAM	LEA DOKAN TOFA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	C
109	109	SHENDAM	LEA LU-SHINKWAN	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
110	110	WASE	LEA WADATA KASUWA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	A
111	111	WASE	GJSS BASHAR	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	C
112	112	KANKE	RCM AMPER	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE (STONE WORK)	B
113	113	LANGTANG SOUTH	LEA MILE FOUR	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	D
114	114	LANGTANG SOUTH	LEA NDINSHAN	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE. (MUD)	C
115	115	BOKKOS	LEA BUTURA GIDA	COMPLETION OF THREE CLASSROOMS	
116	116	LANGTANG NORTH	LEA REAK	COMPLETION OF FOUR CLASSROOMS/OFFICE/STORE.	A
117	117	MIKANG	LEA ACADEMY	COMPLETION OF THREE CLASSROOMS/OFFICE/STORE	A

FOURTH QUARTER 2015

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
118	118	MIKANG	LEA SWAKAAN	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
119	119	PANKSHIN	LEA DUNGKULOM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
120	120	RIYOM	LEA RANCHOL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
121	121	SHENDAM	NOMADIC SCHOOL SOKLUUT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
122	122	WASE	LEA KUNKYAM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
123	123	WASE	LEA KARKASHI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
124	124	SHENDAM	LEA UNGWAN ZURU	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
125	125	QUAANPAN	LEA GIDAN DABAT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
126	126	PANKSHIN	LEA MANGET	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
127	127	MIKANG	LEA KONGNATI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
128	128	MANGU	LEA MPER KUMBUN	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
129	129	LANGTANG SOUTH	LEA SABON GIDA EAST	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
130	130	KANKE	LEA KAL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
131	131	KANKE	LEA DONG DONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
132	132	KANAM	LEA ANGWAN YAYA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
133	133	JOS EAST	GJSS DORONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
134	134	KANAM	LEA NGIDIR SABON GARI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
135	135	RIYOM	LEA RWIN	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
136	136	SHENDAM	GSS SHENDAM	CONSTRUCTION OF FENCE (198M)	
137	137	KANAM	LEA TOM PADA	RENOVATION OF TWO CLASSROOMS	D

FIRST QUARTER 2016

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
138	138	MIKANG	GJSS ZOMO	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
139	139	SHENDAM	GJSS KUKA	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
140	140	WASE	GJSS KADARKO	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
141	141	SHENDAM	GSS SHENDAM	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
142	142	MANGU	GJSS KOMBUN	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
143	143	MIKANG	GJSS PIAPUNG	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
144	144	MIKANG	LEA KOPKOPSHE II	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
145	145	QUAANPAN	T/RCM KWANDE	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
146	146	KANKE	RCM DAWAKI	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
147	147	BASSA	LEA KASIYIP	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
148	148	BARKIN LADI	LEA KUBA	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
149	149	MANGU	LEA PERKA	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
150	150	BASSA	LEA RUMPAN GWAMNA	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
151	151	JOS SOUTH	GJSS VWANG	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
152	152	BASSA	LEA MARUJA BILABIDI	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	

153	153	JOS NORTH	LEA KUNGA TARGWONG	CONSTRUCTION OF TWO CLASSROOMS OFFICE/STORE	
154	154	JOS SOUTH	RCM MODEL SCHOOL, KURU	CONSTRUCTION OF 325M DRAINAGE AND 5M CULVERT	
155	155	WASE	LEA ANGWAN KUYAMBANA	CONSTRUCTION OF FENCE (430M)	
156	156	PANKSHIN	CHILD WELFARE PANKSHIN	CONSTRUCTION OF FENCE AND GATE HOUSE (624M)	
157	157	JOS SOUTH	RCM MODEL SCHOOL, KURU	CONSTRUCTION OF FENCE AND GATE HOUSE (1170M)	
158	158	RIYOM	PILOT SCIENCE MODEL SCHOOL, RA -H OSS	CONSTRUCTION OF FENCE AND GATE HOUSE (850M)	
159	159	BASSA	SDA JENGRE	CONSTRUCTION OF FENCE AND GATE HOUSE (650M)	
160	160	BARKIN LADI	EKAN SCHOOL GASSA	CONSTRUCTION OF GATE HOUSE	
161	161	BARKIN LADI	EKAN GASSA	CONSTRUCTION OF PERIMETER FENCE (739M)	
162	162	KANKE	LEA SHIWER	CONSTRUCTION OF PERIMETER FENCE (455M)	
163	163	JOS EAST	LEA ANGWARE CENTRAL	CONSTRUCTION OF PERIMETER FENCING (545M)	
164	164	RIYOM	GSS TAHOSS	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
165	165	JOS SOUTH	LEA JI-GIRING	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
166	166	KANKE	LEA PIRI	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
167	167	KANKE	LEA LERPYE	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
168	168	KANKE	LEA RONG	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
169	169	KANKE	LEA DUNGGOT GARRAM	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
170	170	KANAM	LEA BULULU	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
171	171	JOS EAST	GJSS FOBUR	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
172	172	KANAM	GJSS KUNKYAM	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
173	173	RIYOM	GJSS RA HOSS	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	

SECOND QUARTER 2016

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
174	174	KANAM	GIRLS MODEL SCHOOL KANAM	CONSTRUCTION OF FENCE	
175	175	WASE	MODEL SCHOOL WASE	CONSTRUCTION OF FENCE (547M)	
176	176	MANGU	LEA FUNGZAI	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
177	177	MANGU	LEA NTING	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
178	178	MANGU	LEA DICHANGAL	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
179	179	MANGU	LEA DALANG	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
180	180	MANGU	LEA GESSIN	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
181	181	QUAANPAN	T/RCM BAKIN CIYAWA	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
182	182	QUAANPAN	LEA GOET –KWARI	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
183	183	QUAANPAN	LEA NKUM	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
184	184	QUAANPAN	LEA NJAR	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
185	185	QUAANPAN	LEA KOPSUA'AS	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
186	186	SHENDAM	LEA KOPGALWA	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	

187	187	SHENDAM	LEA NSHAL	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
188	188	SHENDAM	LEA DUNGKUL	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
189	189	BOKKOS	GJSS NGHATATUR	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
190	190	SHENDAM	LEA DOLORI	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
191	191	SHENDAM	LEA KAWO	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
192	192	PANKSHIN	LEA BEREK	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
193	193	PANKSHIN	LEA PANGWAN	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
194	194	PANKSHIN	LEA WULMI KODOL	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
195	195	PANKSHIN	LEA WUYA	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
196	196	PANKSHIN	LEA ZATUR	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
197	197	PANKSHIN	LEA MUNGKOHOT	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
198	198	KANKE	GJSS LANGSHI	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
199	199	JOS EAST	GJSS GORA	CONSTRUCTION OF TWO CLASSROOM/OFFICE/STORE	
200	200	JOS NORTH	POLICE CHILDREN SCHOOL ZARIA ROAD	CONSTRUCTION OF TWO CLASSROOM/OFFICE/STORE	
201	201	JOS SOUTH	EKAN KURU	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
202	202	RIYOM	LEA TSONGONG GANAWURI	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
203	203	JOS EAST	LEA NATON	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
204	204	KANKE	LEA KUWANG	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
205	205	BOKKOS	LEA ABORE	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
206	206	KANKE	LEA PRIMARY SCHOOL GOLTEN	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
207	207	SHENDAM	GJSS SHIMANKAR	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
208	208	SHENDAM	GJSS NGOTLONG	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
209	209	SHENDAM	LEA WALI	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
210	210	JOS EAST	LEA GWISTI	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
211	211	BASSA	GJSS KAWAM	RENOVATION OF EXAMINATION HALL	B

THIRD QUARTER 2016

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
212	212	MANGU	GJSS BWA	RENOVATION OF EXAMINATION HALL	
213	213	MIKANG	GJSS BETKANG	RENOVATION OF EXAMINATION HALL	C
214	214	LANGTANG SOUTH	GJSS FAJUL	RENOVATION OF EXAMINATION HALL (MUD)	
215	215	RIYOM	PILOT SCIENCE MODEL SCHOOL, RA -H OSS	RENOVATION OF HALL	
216	216	RIYOM	PILOT SCIENCE MODEL SCHOOL, RA -H OSS	RENOVATION OF TWO UNITS OF STAFF QUARTERS.	
217	217	LANGTANG NORTH	GOVT. COLL. LANGTANG	RENOVATION OF ADMIN BLOCK	
218	218	SHENDAM	T/RCM SHENDAM	RENOVATION OF ELEVEN CLASSROOMS/TWO OFFICES/TWO STORES	B
219	219	PANKSHIN	LEA WOKKOS CENTRAL	RENOVATION OF FIVE CLASSROOMS/OFFICE/STORE (MASONRY)	D
220	220	JOS SOUTH	RCM MODEL SCHOOL, KURU	RENOVATION OF FIVE CLASSROOMS/THREE OFFICES/TWO STORES	C

221	221	MANGU	GJSS JAKATAI	RENOVATION OF FOUR CLASSROOMS	E
222	222	BOKKOS	LEA KUKWES	RENOVATION OF FOUR CLASSROOMS (MUD)	
223	223	PANKSHIN	GJSS ABWOR - DYIS	RENOVATION OF FOUR CLASSROOMS (MUD)	A
224	224	SHENDAM	T/BAPTIST SHENDAM	RENOVATION OF FOUR CLASSROOMS.	C
225	225	LANGTANG NORTH	GJSS KWANPE	RENOVATION OF FOUR CLASSROOMS/2OFFICES/2STORES	H
226	226	BOKKOS	GJSS NGOKSAR	RENOVATION OF FOUR CLASSROOMS/OFFICE	
227	227	BASSA	LEA TAFIGANA	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	B
228	228	LANGTANG NORTH	GJSS PILGANI	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	A
229	229	KANKE	GJSS AMPANG EAST	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	G
230	230	BARKIN LADI	GJSS BAKIN KOGI	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE.	A
231	231	WASE	CENTRAL SCHOOL WASE	RENOVATION OF FOUR CLASSROOMS/OFFICES/STORE (NURSERY)	C
232	232	BOKKOS	GJSS MANGUNA	RENOVATION OF FOUR CLASSROOMS/PRINCIPALS OFFICE	
233	233	JOS NORTH	GJSS ROTNORO	RENOVATION OF FOUR CLASSROOMS/TWO OFFICES	D
234	234	BARKIN LADI	GJSS FAN LOH	RENOVATION OF ONE CLASSROOM/ HALL/OFFICE	F
235	235	KANKE	GJSS KALASHI	RENOVATION OF ONE CLASSROOMS/EXAMINATION HALL (MUD)	A
236	236	BASSA	SDA JENGRE	RENOVATION OF SIX CLASSROOMS/COMPUTER ROOM/LIBRARY	A
237	237	JOS NORTH	LEA TOWNSHIP	RENOVATION OF SIX CLASSROOMS/OFFICE	F
238	238	JOS SOUTH	LEA SABON PEGI	RENOVATION OF SIX CLASSROOMS/OFFICES/STORE	F
239	239	KANKE	RCM DAWAKI	RENOVATION OF THREE CLASSROOMS	C
240	240	JOS NORTH	GWONG BAPTIST	RENOVATION OF THREE CLASSROOMS	C
241	241	KANAM	LEA YAM	RENOVATION OF THREE CLASSROOMS	B
242	242	QUAANPAN	LEA KURGW	RENOVATION OF THREE CLASSROOMS	F
243	243	WASE	GJSS WASE TOFA	RENOVATION OF THREE CLASSROOMS	B
244	244	BARKIN LADI	EKAN MODEL SCHOOL GASSA	RENOVATION OF THREE CLASSROOMS	C
245	245	WASE	CENTRAL SCHOOL WASE	RENOVATION OF THREE CLASSROOMS	I
246	246	JOS SOUTH	GJSS GIGIRING	RENOVATION OF THREE CLASSROOMS	B
247	247	BASSA	GJSS AMO KATAKO	RENOVATION OF THREE CLASSROOMS (BURNT BRICKS)	E
248	248	LANGTANG NORTH	LEA NDINJOR	RENOVATION OF THREE CLASSROOMS.	B
249	249	LANGTANG SOUTH	LEA LASHL	RENOVATION OF THREE CLASSROOMS. (MUD)	A
250	250	RIYOM	PILOT SCIENCE MODEL SCHOOL, RA -H OSS	RENOVATION OF THREE CLASSROOMS/OFFICE.	D
251	251	BASSA	LEA KAWAM	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	A
252	252	BOKKOS	LEA NGHASSI	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	
FOURTH QUARTER 2016					
S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
253	253	WASE	CENTRAL SCHOOL WASE	RENOVATION OF THREE CLASSROOMS	G

254	254	QUAANPAN	LEA LE'ET	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	B
255	255	WASE	LEA ZAK	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	A
256	256	WASE	CENTRAL SCHOOL WASE	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	E
257	257	BOKKOS	LEA TASHA MAIKARFI	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE (MUD)	
258	258	MANGU	LEA SHARUM JANNARET	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE (MUD)	A
259	259	LANGTANG NORTH	LEA KUYIN	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE.	A
260	260	LANGTANG SOUTH	LEA MABUDI CENTRAL	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE.	D
261	261	KANAM	GJSS BANKILONG	RENOVATION OF THREE CLASSROOMS/OFFICES/STORE	B
262	262	WASE	CENTRAL SCHOOL WASE	RENOVATION OF THREE CLASSROOMS/THREE OFFICES (STONE WORK)	C
263	263	BASSA	LEA MAFARA	RENOVATION OF TWO CLASSROOMS	B
264	264	MIKANG	GJSS GWOTKAT	RENOVATION OF TWO CLASSROOMS	D
265	265	BARKIN LADI	EKAN MODEL SCHOOL GASSA	RENOVATION OF TWO CLASSROOMS	A
266	266	BARKIN LADI	EKAN MODEL SCHOOL GASSA	RENOVATION OF TWO CLASSROOMS	F
267	267	JOS EAST	GJSS GODONG	RENOVATION OF TWO CLASSROOMS	C
268	268	KANAM	LEA BARWA	RENOVATION OF TWO CLASSROOMS	B
269	269	PANKSHIN	GJSS LONGKAT - CHIP	RENOVATION OF TWO CLASSROOMS/LIBRARY (MUD)	A
270	270	BOKKOS	LEA NDAR	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	
271	271	KANAM	LEA ZANLAN	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	
272	272	SHENDAM	T/RCM DOKAN TOFA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	C
273	273	KANAM	LEA KUNWUR	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	
274	274	JOS NORTH	GJSS JOS JARAWA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	B
275	275	KANKE	GJSS GYANG GYANG	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	A
276	276	KANKE	GJSS TABULUNG	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	E
277	277	PANKSHIN	GJSS MUGULUM - CHIP	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE (MUD)	E
278	278	BARKIN LADI	LEA MANJAHOTA	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	C
279	279	BARKIN LADI	LEA TUDUN MAZAT	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	C
280	280	LANGTANG NORTH	LEA ZAMBAU	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	D
281	281	LANGTANG NORTH	LEA GONG BALI	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE.	B
282	282	LANGTANG SOUTH	GJSS FAJUL	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE. (MUD)	A
283	283	KANAM	LEA DOGON RUWA	RENOVATION OF TWO CLASSROOMS/OFFICES/STORE	A
284	284	PANKSHIN	CHILD WELFARE PANKSHIN	RENOVATION OF TWO CLASSROOMS/OFFICES/STORE (MUD)	B
285	285	WASE	CENTRAL SCHOOL WASE	RENOVATION OF TWO CLASSROOMS/OFFICES/STORE (STONE WORK)	B

COLLECTION OF BIDDING Documents at Works Unit of the Planning Research and Statistics Department between the hours of 10:00am and 4:00pm Monday to Fridays daily.

1. Bidders will be conducted through the NCB bidding procedure
2. Interested eligible bidders may obtain further information from the Procurement Officer, and inspect the bidding documents at the address given below between the hours of 11:00am – 4:00pm each working day

TENDER FEE: - ₦10, 000.00

ACCOUNT NAME: PLATEAU SUBEB

ACCOUNT NUMBER: 5900003789

BANK: HERITAGE BANK, BEACH ROAD, JOS

SUBMISSION:

The following constitute the details for the submission of tender:

1. Tender must be submitted to the Procurement Officer of Plateau State Universal Basic Education Board by dropping in designated Bid Box on or before 10:00 am on **1st April, 2019**.
2. Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.
3. Bids must be accompanied with 2.5% of bid price as bid security obtained from a Bank or Insurance company.
4. Late bids will be rejected.
5. **All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.**
6. Bids will be opened in the presence of the bidders'/representatives who are advised to attend.

Time: 10am Venue: SUBEB, Jos (Boardroom) Date: 1st April, 2019.

ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION

Firms who are interested in bidding for Jobs must possess the following eligibility requirements:

1. Certificate of Registration with the Corporate Affairs Commission (CAC).
2. Detailed Company Profile.
3. Tax Clearance Certificate for the past (3) years ending 2018 and VAT Identification Number.
4. Evidence of payment into Plateau State IGR and PLSUBEB accounts for Registration with PLSUBEB, Jos.
5. Registration details can be obtained at the Works Unit of the Department of Planning, Research and Statistics of the Board.
6. Evidence of similar jobs. i.e. satisfactory Completion Certificates.
7. New Companies should show evidence of professionals i.e. Engineers, Architects, Builders, Quantity Surveyors etc. as project supervisors.
8. Any submission of uncertified documents may lead to outright rejection of the bid(s).

SUBMISSION OF PRE – QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 18TH MARCH, 2019.

ADDITIONAL INFORMATION

1. All submissions are to be made in English Language
2. Plateau State Universal Basic Education Board is not obliged to Award the Contract to the Lowest Bidder.

PROFESSOR MATTHEW N. SULE
Executive Chairman
State Universal Basic Education Board,
No. 7 Dogon Dutse, Jos, Plateau State.
info@plsubeb.gov.ng
www.plsubeb.gov.ng/advert