

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD

BIDDING DOCUMENT

For the

CONSTRUCTION/RENOVATION OF CLASSROOMS IN ECCDE, PRIMARY AND JUNIOR SECONDARY SCHOOLS



Through



NATIONAL COMPETITIVE BIDDING (NCB)

The Executive Chairman

Attention D. D. Works

State Universal Basic Education Board

No 7 Dogon Dutse

P.M.B. 2063, Jos

08035962108

08036073692

08137968748

info@plsubeb.gov.ng

www.plsubeb.gov.ng/advert

Bid Issuance Date: 20th February, 2019

Table of Contents

Section I. Invitation for Bids.....	3
Section II. Instructions to Bidders	Error! Bookmark not defined.
Table of Clauses.....	Error! Bookmark not defined.
Section III. Forms of Bid, Qualification Information,	27
Contractor's Bid.....	Error! Bookmark not defined.
Qualification Information	Error! Bookmark not defined.
Section V. Contract Data	30
Section VI. Specifications.....	Error! Bookmark not defined.
Section VII. Drawings	46
Section VIII. Bill of Quantities	47
Sample form-----	54

Section I. Invitation for Bids

PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD (PLSUBEB), JOS

INVITATION TO TENDER FOR PROJECTS FEBRUARY, 2019

COUNTRY - **NIGERIA**
PROJECT - **UBE; 1ST – 4TH QTR 2017 NORMAL INTERVENTION**
DESCRIPTION OF PROJECTS: - CONSTRUCTION AND RENOVATION OF CLASSROOMS

COLLECTION OF TENDER DOCUMENT DATE: - **20th FEBRUARY, 2019**

TENDER OPENING DATE - **3rd April, 2019.**

IFB NO. IFB/SUBEB/UBEC/NCB/002/2017

1. *The Government of the Federal Republic of Nigeria* through the intervention of *Universal Basic Education Commission (UBEC)* and *Plateau State Government* have made available funds for the course of Universal Basic Education in the State and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and Construction of Classrooms/Offices in some Primary Schools/GJSS across Plateau State.
2. The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the Construction/Renovation of the following Schools.

LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION. 1ST – 4TH QUARTER 2017

FIRST QUARTER 2017

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
1	286	PANKSHIN	BALANG SHIPANG	COMPLETION OF THREE CLASSROOMS/OFFICE/STORE (SANDCRETE/MUD)	A
2	287	LANGTANG NORTH	LEA PALLAM	CONSTRUCTION OF FENCE AND GATE HOUSE (458M)	
3	288	KANAM	LEA MUNKASA	CONSTRUCTION OF THREE CLASSROOM/OFFICE/STORE	
4	289	KANKE	LEA NYINNANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
5	290	KANKE	NPS SANG TABULUNG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
6	291	MANGU	LEA MUTONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
7	292	BARKIN LADI	LEA ANKWIL I	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

8	293	BOKKOS	LEA WUMAT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
9	294	JOS EAST	LEA FEDERE	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
10	295	KANAM	LEA KYANSAR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
11	296	LANGTANG NORTH	LEA TAKFA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
12	297	MANGU	LEA KASUWAN ALI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
13	298	MANGU	LEA DUNGLAR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
14	299	MIKANG	LEA PRIMARY SCHOOL GANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
15	300	SHENDAM	LEA PRIMARY SCHOOL NDER	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
16	301	PANKSHIN	LEA JIMING WOKKOS	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
17	302	PANKSHIN	LEA LATAR TAL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
18	303	QUAANPAN	LEA NJAK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
19	304	QUAANPAN	LEA TUDUN SUKUWA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
20	305	SHENDAM	LEA ANGWAN MERNIANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
21	306	SHENDAM	LEA VANG VANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
22	307	KANKE	LEA TIGYA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
23	308	KANKE	LEA NEIKONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
24	309	WASE	LEA DAM SAMIYA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
25	310	LANGTANG NORTH	GJSS LIMUN	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
26	311	KANKE	LEA GOCHOM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
27	312	PANKSHIN	LEA KOPLOK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

SECOND QUARTER 2017

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
28	313	SHENDAM	GJSS BIEM BIEM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
29	314	KANKE	LEA TOLONG GARAM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
30	315	WASE	LEA KURMIN GAJERE	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
31	316	WASE	LEA KUKA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
32	317	LANGTANG NORTH	LEA WAROK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
33	318	MIKANG	LEA LONGBIS	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
34	319	LANGTANG NORTH	LEA GANGLANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
35	320	LANGTANG NORTH	LEA VONGBAP	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
36	321	LANGTANG SOUTH	LEA TAHJUL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
37	322	LANGTANG SOUTH	LEA MAGAMA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
38	323	MANGU	LEA FARIN KASSA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
39	324	MIKANG	LEA SOEMDOK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
40	325	JOS EAST	LEA GORA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
41	326	JOS EAST	LEA ASHI ASEEK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
42	327	JOS NORTH	LEA LANDYERE JI – KABONG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
43	328	JOS SOUTH	LEA RAFIN BAUNA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
44	329	WASE	GJSS MAVO	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
45	330	LANGTANG NORTH	GJSS TALBUT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
46	331	KANKE	GJSS GUGUR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

47	332	WASE	LEA KUNGURMI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
48	333	PANKSHIN	LEA MEL CHIP	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
49	334	SHENDAM	LEA LAMES	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
50	335	SHENDAM	LEA TOENADUNG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
51	336	LANGTANG NORTH	LEA ZAKMAI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
52	337	BARKIN LADI	LEA RUKU	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
53	338	BARKIN LADI	LEA LOBRING	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
54	339	BASSA	LEA BUKAVUK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
55	340	BOKKOS	LEA MAHURUM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
56	341	BOKKOS	LEA MARGIF	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
57	342	JOS EAST	LEA NAHUTA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
58	343	JOS EAST	LEA GANDI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
59	344	JOS SOUTH	LEA SABON GIDAN KANAR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
60	345	JOS SOUTH	LEA CHUGWI VWANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
61	346	KANAM	LEA SHUWAKA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
62	347	KANAM	LEA MAJE	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
63	348	KANKE	LEA LEPTAR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
64	349	KANKE	LEA TINPET	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
65	350	LANGTANG NORTH	LEA SHAPIR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
66	351	LANGTANG NORTH	LEA WUNKO	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
67	352	LANGTANG SOUTH	LEA TAHBOL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
68	353	LANGTANG SOUTH	LEA ZAMBANG BWARAT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	

69	354	MANGU	EKAN KOLISHIK	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
70	355	MIKANG	LEA GANGOEUVUEL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
71	356	PANKSHIN	LEA YITI FIER	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
72	357	MANGU	LEA TIMJAHAS	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	

THIRD QUARTER 2017

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
73	358	QUAANPAN	LEA NTOEREOM	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
74	359	BASSA	GJSS BASSA	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
75	360	PANKSHIN	LEA LATAI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
76	361	SHENDAM	LEA LONGKAT (SHENDAM)	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
77	362	SHENDAM	LEA WANTUL	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
78	363	SHENDAM	LEA DUNG MUT	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
79	364	SHENDAM	LEA LAWUR	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
80	365	SHENDAM	LEA ANGWAN YASHI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
81	366	SHENDAM	LEA VWANG	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
82	367	SHENDAM	LEA SABON LAYI	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
83	368	WASE	LEA LOP	CONSTRUCTION OF THREE CLASSROOMS/OFFICE/STORE	
84	369	BARKIN LADI	LEA DOGONAHAWA	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
85	370	KANAM	LEA YALLA	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
86	371	KANAM	LEA MUN GALAMKYA	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
87	372	KANAM	LEA GUMSHIR	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
88	373	QUAANPAN	LEA JEPBWAN	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	

89	374	KANAM	LEA KUKAWA	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
90	375	MANGU	LEA NCHIYA	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
91	376	MANGU	LEA GWAKSHESH	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
92	377	QUAANPAN	LEA MUDU'UT	CONSTRUCTION OF TWO CLASSROOMS/OFFICE/STORE	
93	378	LANGTANG NORTH	LEA PALLAM	RENOVATION OF THREE CLASSROOMS	B
94	379	SHENDAM	LEA DUNGBA	RENOVATION OF A BLOCK OF THREE CLASSROOMS/OFFICE/STORE	A
95	380	SHENDAM	GSS SHENDAM	RENOVATION OF DORMITORY -	H
96	381	JOS NORTH	LEA GANGARE	RENOVATION OF FIVE CLASSROOMS	D
97	382	JOS NORTH	GJSS CHWELNYAP	RENOVATION OF FIVE CLASSROOMS/OFFICE/STORE	C
98	383	BASSA	SCHOOL OF THE DEAF	RENOVATION OF FIVE CLASSROOMS/TWO TOILETS	A
99	384	JOS NORTH	ECWA TRANSFERRED KABONG	RENOVATION OF FOUR CLASSROOMS	C
100	385	LANGTANG NORTH	LEA KWANPE	RENOVATION OF FOUR CLASSROOMS	F
101	386	JOS NORTH	ST. PAULS TOWNSHIP	RENOVATION OF FOUR CLASSROOMS	B
102	387	LANGTANG SOUTH	PILOT SCIENCE MODEL SCHOOL, MABUDI	RENOVATION OF FOUR CLASSROOMS	C
103	388	LANGTANG SOUTH	GJSS SABON GIDA	RENOVATION OF FOUR CLASSROOMS/2OFFICES/STORE. (MUD)	B
104	389	BASSA	GJSS K WALL	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	F
105	390	BASSA	GJSS FUSKAN MATA	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	B
106	391	JOS NORTH	GJSS RIKKOS	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	D
107	392	BASSA	LEA PADAMAN SHANU	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	A
108	393	LANGTANG NORTH	LEA PYACHE	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	B
109	394	BASSA	LEA KISHIKA	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	C
110	395	QUAANPAN	GJSS KWA	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE.	D

111	396	JOS SOUTH	GJSS KANADAP	RENOVATION OF FOUR CLASSROOMS/OFFICES/STORE (BRICKS)	B
112	397	MIKANG	GJSS GARKAWA	RENOVATION OF SIX CLASSROOMS	C
113	398	BASSA	ECWA JEBBU BASSA	RENOVATION OF SIX CLASSROOMS/THREE OFFICES/STORES	D
114	399	JOS SOUTH	LEA ROCHUNGUN TURU VWANG	RENOVATION OF THREE CLASSROOMS	A
115	400	JOS SOUTH	LEA LATYI –DU	RENOVATION OF THREE CLASSROOMS	E
116	401	BOKKOS	GJSS SHA	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	B
117	402	QUAANPAN	T/RCM MIKET	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	B
118	403	LANGTANG NORTH	LEA PALLAM	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE	E
119	404	BASSA	GJSS RIMI	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE (MUD)	B
120	405	JOS NORTH	GJSS JOS JARAWA	RENOVATION OF TWO CLASROOMS (BURNT BRICKS)	A

FOURTH QUARTER 2017

S/N	LOT NO.	LGA	NAME OF SCHOOL	DESCRIPTION	BLOCK
121	406	JOS SOUTH	OBASANJO MODEL SCHOOL,HWOLSHE.	COMPLETION OF FENCING (850M)	
122	407	LANGTANG SOUTH	PILOT SCIENCE MODEL SCHOOL, MABUDI	COMPLETION OF THE CONSTRUCTION OF FENCE AND GATE HOUSE	
123	408	LANGTANG NORTH	LEA KUMKWAM	RENOVATION OF THREE CLASSROOMS/OFFICE/STORE.	A
124	409	JOS NORTH	LEA RIKKOS	RENOVATION OF TWO CLASROOMS/OFFICE/STORE	D
125	410	JOS EAST	GJSS FUSA	RENOVATION OF TWO CLASROOMS/OFFICE/STORE	C
126	411	JOS NORTH	LEA FANUBE	RENOVATION OF TWO CLASSROOMS (MUD)	C
127	412	KANKE	GJSS DAWAKI	RENOVATION OF TWO CLASSROOMS/LIBRARY/TWO OFFICES	C

128	413	KANKE	GJSS FORGWALLANG	RENOVATION OF TWO CLASSROOMS/LIBRARY/TWO OFFICES (MUD)	B
129	414	JOS NORTH	ST. LUKES	RENOVATION OF TWO CLASSROOMS/OFFICE/STORE	F
130	415	RIYOM	LEA RINYAN	COMPLETION OF THREE CLASSROOMS/OFFICE/STORE	B
131	416	BOKKOS	BOKKOS CENTRAL MODEL PRY SCHOOL	RENOVATION OF 2 BEDROOM FLAT	G
132	417	MANGU	GJSS CHANSO	RENOVATION OF CLASSROOMS/LAB/LABORATORY/OFFICE/STORE	A
133	418	JOS SOUTH	ADULT AND NON FORMAL EDUCATION CENTRE	RENOVATION OF FIVE CLASSROOMS/FOUR BATHROOMS/FOUR TOILETS	A
134	419	BOKKOS	GJSS MASHARKUT	RENOVATION OF FIVE CLASSROOMS/FOUR OFFICES/TWO STORES	
135	420	JOS NORTH	LEA GWONG	RENOVATION OF FIVE CLASSROOMS/OFFICE/STORE	A
136	421	JOS SOUTH	ST.GEORGES PRIMARY SCHOOL RAYFIELD	RENOVATION OF FIVE CLASSROOMS/TWO OFFICES/STORE	A
137	422	JOS NORTH	LEA TUDUN WADA	RENOVATION OF FOUR CLASSROOMS	E
138	423	BOKKOS	LEA MOM TANGUR	RENOVATION OF FOUR CLASSROOMS	
139	424	BOKKOS	LEA SAT	RENOVATION OF FOUR CLASSROOMS (MUD)	
140	425	LANGTANG NORTH	LEA DANGA	RENOVATION OF FOUR CLASSROOMS/2OFFICE/2STORE	A
141	426	BASSA	LEA IGBAK	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	B
142	427	BASSA	LEA DUTSEN KURA	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	A
143	428	PANKSHIN	LEA DUNG WUSELI	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE	D
144	429	BARKIN LADI	LEA TUSUNG	RENOVATION OF FOUR CLASSROOMS/OFFICE/STORE.	A
145	430	JOS SOUTH	ST. JOSEPH SCHOOL K/VOM	RENOVATION OF FOUR CLASSROOMS/OFFICES/STORE (MUD)	B
146	431	JOS SOUTH	OBASANJO MODEL SCHOOL HWOLSHE CPD B	RENOVATION OF NURSERY MODEL SCHOOL	
147	432	JOS NORTH	GWONG BAPTIST	RENOVATION OF SEVEN CLASSROOMS/OFFICE/STORE	B

148	433	JOS NORTH	LEA ANGWAN ROGO	RENOVATION OF SIX CLASSROOMS	A
149	434	JOS SOUTH	POLICE STAFF SCHOOL RAYFIELD/OLD AIRPORT ROAD, JOS	RENOVATION OF SIX CLASSROOMS/OFFICE	
150	435	BASSA	ARMY CHILDREN SCHOOL 3	RENOVATION OF SIX CLASSROOMS/THREE TOILETS	B
151	436	BASSA	ARMY CHILDREN SCHOOL 2	RENOVATION OF SIX CLASSROOMS/THREE TOILETS	A
152	437	LANGTANG NORTH	LEA PALLAM	RENOVATION OF THREE CLASSROOMS	D
153	438	WASE	STAFF SCHOOL WASE	RENOVATION OF THREE CLASSROOMS	B
154	439	MIKANG	T/RCM MODEL SCHOOL TUNKUS	RENOVATION OF THREE CLASSROOMS	C
155	440	BOKKOS	LEA KUBA	RENOVATION OF THREE CLASSROOMS	
156	441	JOS SOUTH	LEA ZOT BADIN	RENOVATION OF THREE CLASSROOMS	
157	442	JOS NORTH	GJSS LAMINGO	COMPLETION OF FIVE CLASSROOMS/OFFICE/STORE	C
158	443	PANKSHIN	CHILD WELFARE PANKSHIN	COMPLETION OF THREE CLASSROOMS/OFFICE	C
159	444	KANAM	LEA KANGYAL TSOHON PADA	COMPLETION OF TWO CLASSROOMS	A
160	445	JOS SOUTH	GJSS RANTYA	COMPLETION OF TWO CLASSROOMS	B
161	446	BARKIN LADI	EKAN MODEL SCHOOL GASSA	COMPLETION OF VIP TOILETS OF FOUR UNITS.	
162	447	JOS SOUTH	LEA NYSC MODEL SCHOOL	RENOVATION OF SIX TOILETS	
163	448	BASSA	GJSS JEBBU MIANGO	COMPLETION OF AN EXAMINATION HALL	B
164	449	LANGTANG SOUTH	GJSS TALGWANG	RENOVATION OF EXAMINATION HALL (MUD)	B

COLLECTION OF BIDDING Documents at Works Unit of the Planning Research and Statistics Department between the hours of 10:00am and 4:00pm Monday to Fridays daily.

1. Bidders will be conducted through the NCB bidding procedure
2. Interested eligible bidders may obtain further information from the Procurement Officer, and inspect the bidding documents at the address given below between the hours of 11:00am – 4:00pm each working day

TENDER FEE: - ₦10, 000.00

ACCOUNT NAME: PLATEAU SUBEB

ACCOUNT NUMBER: 5900003789

BANK: HERITAGE BANK, BEACH ROAD, JOS

SUBMISSION:

The following constitute the details for the submission of tender:

1. Tender must be submitted to the Procurement Officer of Plateau State Universal Basic Education Board by dropping in designated Bid Box on or before 10:00 am on **3rd April, 2019**.
2. Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.
3. Bids must be accompanied with 2.5% of bid price as bid security obtained from a Bank or Insurance company.
4. Late bids will be rejected.
5. **All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.**
6. Bids will be opened in the presence of the bidders'/representatives who are advised to attend.

Time: 10am Venue: SUBEB, Jos (Boardroom) Date: 3rd April, 2019.

ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION

Firms who are interested in bidding for Jobs must possess the following eligibility requirements:

1. Certificate of Registration with the Corporate Affairs Commission (CAC).
2. Detailed Company Profile.
3. Tax Clearance Certificate for the past (3) years ending 2018 and VAT Identification Number.
4. Evidence of payment into Plateau State IGR and PLSUBEB accounts for Registration with PLSUBEB, Jos.
5. Registration details can be obtained at the Works Unit of the Department of Planning, Research and Statistics of the Board.
6. Evidence of similar jobs. i.e. satisfactory Completion Certificates.
7. New Companies should show evidence of professionals i.e. Engineers, Architects, Builders, Quantity Surveyors etc. as project supervisors.
8. Any submission of uncertified documents may lead to outright rejection of the bid(s).

SUBMISSION OF PRE – QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 18TH MARCH, 2019.

ADDITIONAL INFORMATION

1. All submissions are to be made in English Language
2. Plateau State Universal Basic Education Board is not obliged to Award the Contract to the Lowest Bidder.

PROFESSOR MATTHEW N. SULE

Executive Chairman

State Universal Basic Education Board,

No. 7 Dogon Dutse, Jos, Plateau State.

info@plsubeb.gov.ng

www.plsubeb.gov.ng/advert/advert2.php